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I. INTRODUCTION
Agua Hedionda Lagoon Foundation (AHLF) is seeking a contractor (Contractor) to
conduct biological field surveys and treatments to eradicate the invasive non-native
marine alga, Caulerpa taxifolia.  Funding for this work has been provided by the
California State Coastal Conservancy (Conservancy).  Additional funding may be
provided by other sources.  It is estimated that funding initially available for work
described in this RFP will be approximately $1,000,000.  However, AHLF reserves the
right to increase or decrease the amount of funding available.

This RFP is not intended to provide prospective contractors with background
information.  Prospective contractors are expected to understand the threat posed by
Caulerpa taxifolia, have a working knowledge of C. taxifolia infestations and control
efforts worldwide, and be familiar with efforts to eradicate known infestations and
prevent new infestations of C. taxifolia in California.  The Conservancy has adopted and
the California Coastal Commission has ratified an Enhancement Plan describing the
program to respond to the threat posed by C. taxifolia.

Prospective contractors may obtain pertinent information from the following web sites:
http://www.swrcb.ca.gov/rwqcb9/programs/caulerpa/caulerpa.html      
http://www.sccat.net
http://www.caulerpa.cjb.net

Useful information may also be available from other sources.  Prospective contractors
must not seek to obtain information by contacting organizations or individuals
participating in the Southern California Caulerpa Action Team (SCCAT) (see list below).
Failure to comply with this condition may result in proposal rejection, at the discretion of
AHLF.

The following organizations participate in SCCAT:
National Marine Fisheries Service
US Department of Agriculture
US Fish and Wildlife Service
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Cali fornia Department of Fish and Game
Cali fornia State Coastal Conservancy
Cali fornia Coastal Commission
University of Cali fornia
State Water Resources Control Board
Los Angeles Regional Water Quali ty Control Board
Santa Ana Regional Water Quali ty Control Board
San Diego Regional Water Quali ty Control Board
City of Carlsbad
Agua Hedionda Lagoon Foundation
Cali fornia Coastal Coaliti on (CalCoast)
Cabrill o Power I, LLC
Merkel & Associates
Hofman Planning
Marine Research and Educational Product (M-REP)

Questions related to this RFP may be submitted only to Mr. Craig Elli ott (AHLF) and
only via Email (celli ott@alumni.caltech.edu).  AHLF may choose, at its discretion, to
respond or not respond to any question received.  Where responses are provided, they
will be provided via Email to all known prospective contractors.

II. PROPOSAL SUBMITTAL REQUIREMENTS
Proposals must address all the tasks identified in Section VI of this RFP and must include
the contents and meet the submittal requirements set forth below. After review of the
proposals received, AHLF may, at its discretion, request one or more prospective
contractors to provide additional information and/or documents in support of their
proposal and/or conduct interviews with one or more prospective contractors.

A. Proposal Contents
Proposals submitted in response to this RFP must include the following elements:

1. Description of the prospective contractor’s project team, including the two
individuals the prospective contractor intends to serve as its representatives to
SCCAT (see Section VI, Task 1.A) and any proposed subcontractors
NOTE: Both of the individuals the prospective contractor intends to serve as its
representatives to SCCAT, but no more than four individuals, shall represent
the prospective contractor if an interview with the prospective contractor is
conducted as part of the ranking process.

2. Description of the quali fications of the prospective contractor (and, in particular,
the quali fications of the two individuals the prospective contractor intends to
serve as its representatives to SCCAT) and any proposed subcontractors with
respect to Ranking Criteria #1-10 in Section II I

3. Contact information (including names, phone numbers, and Email addresses of
the two individuals the prospective contractor intends to serve as its
representatives to SCCAT)

4. Description of how the prospective contractor proposes to carry out the tasks
described in Section VI of this RFP
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5. Description of data to be collected and proposed methods for collecting,
analyzing, managing (including QA/QC), summarizing, presenting, and reporting
data.

6. Proposed project budget, based on the tasks specified in Section VI.  Proposals
shall specify the estimated annual cost for each task and subtask and the basis for
those cost estimates, including hourly billing rates and estimated hours for each
personnel classification to be assigned, as well as all other costs and expenses,
including billing rates (e.g., for mileage, equipment, supplies, etc.), where
appropriate.  Cost estimates must cover all the work involved in each task and
sub-task.

7. Identification of any and all clients (including SCCAT participants) and projects
of the prospective contractor (and/or any proposed subcontractors) that are related
to Agua Hedionda Lagoon or Huntington Harbour.

8. Disclosure of any and all clients (including SCCAT participants) and projects of
the prospective contractor (and/or any proposed subcontractors) that could be
perceived to pose a conflict of interest with respect to work described in this RFP.

B. Proposal Submittal
Prospective contractors shall submit copies of their proposal as described below.
Proposals shall be no longer than 20 pages and shall have a font size of 10 point or larger.

Prospective contractors shall send or deliver three hard copies of their proposal and an
additional copy on a disc in PDF format to the following address:

Agua Hedionda Lagoon Foundation
c/o San Diego Regional Water Quality Control Board
Attention: Bruce Posthumus
9174 Sky Park Court, Suite 100
San Diego, California 92123-4340

The three hard copies of the proposal and the disc copy in PDF format must be received
at this address no later than 5:00 PM, on March 21, 2003.  Late proposals will not be
accepted.

III. RANKING CRITERIA
Prospective contractors will be ranked using the following criteria:

1. Understanding of the threat posed by Caulerpa taxifolia
2. Working knowledge of C. taxifolia infestions and control efforts worldwide
3. Familiarity with efforts to eradicate known infestations and prevent new

infestations of C. taxifolia in California, including familiarity with related issues,
stakeholders (including SCCAT participants), and legal and regulatory framework

4. Experience in eradication, control, and/or prevention of infestations of invasive
non-native species, particularly invasive non-native aquatic plants, particularly C.
taxifolia

5. Knowledge of southern California coastal marine ecosystems
6. Experience working in southern California coastal marine environments
7. Experience working with diverse stakeholder groups and resource and regulatory

agencies
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8. Abili ty to obtain, train, and retain divers to conduct effective surveys and
treatments

9. Abili ty to evaluate effectiveness of C. taxifolia eradication efforts, including
effectiveness of surveys and treatments

10. Readiness to initiate work promptly and abili ty to complete work in a timely and
economical manner

11. Cost

IV. CONTRACTING
Contract negotiations will begin with the most highly ranked prospective contractor once
the ranking process is complete.  AHLF may, at its discretion and at any time, initiate
negotiations with the next most highly ranked prospective contractor if AHLF determines
that satisfactory progress is not being made toward execution of a contract with the most
highly ranked prospective contractor.  AHLF may, at its discretion and at any time,
initiate negotiations with other prospective contractors if AHLF determines that
satisfactory progress is not made toward execution of a contract with the next most highly
ranked prospective contractor.  AHLF reserves the right to reject any or all proposals.

It is anticipated that the contract will have a duration of one to three years.  The duration
of the contract will be subject to extension, at the discretion of AHLF.

V. SCHEDULE
Contractor will be expected to initiate substantive work on tasks specified in the contract
no later than two weeks after the contract is executed.  The anticipated schedule is
outlined below.  The actual schedule may differ from this anticipated schedule.

Interviews of prospective contractors1 March 31 – April 4, 2003
Execution of contract April 25, 2003
Initiation of contract work May 9, 2003

VI. PROJECT DESCRIPTION
Contractor shall carry out the tasks described below.
NOTE: The notes following the descriptions of several tasks and sub-tasks specify
assumptions to assist prospective contractors in estimating costs (see Section II.A.6
above). These notes are not provided for all tasks or subtasks.  These notes do not
necessarily address all the work involved in a particular task or sub-task.  The actual
work required of Contractor may differ from the assumptions specified in these notes.

Task 1: Team Coordination and Planning
This task encompasses multiple areas of coordination including:

A.  SCCAT meeting preparation, presentations, and participation
SCCAT meetings are generally full -day meetings, held approximately every six
weeks, to discuss ongoing eradication and surveill ance, as well as current legislative,

                                                
1 Optional; may be conducted with one or more prospective contractors at the discretion of AHLF
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research, funding, and outreach efforts relating to the control and prevention of C.
taxifolia infestations. At these meetings, SCCAT provides direction to Contractor
regarding ongoing and future courses of action.  For each meeting, Contractor shall
prepare and present an update on the results of surveill ance efforts and any treatments
that may have been done. Contractor is expected to be a partner in SCCAT and an
active participant in and a significant contributor to SCCAT and SCCAT meetings,
including committee meetings.  Contractor shall i dentify two individuals who will be
its representatives at SCCAT meetings, subject to the approval of the Steering
Committee of SCCAT.  At least one representative of Contractor who is acceptable to
the Steering Committee of SCCAT shall attend the entirety of every SCCAT meeting.
At least one representative of Contractor who is acceptable to the Steering Committee
of SCCAT shall attend meetings of the Steering Committee of SCCAT and other
SCCAT committees, as directed by the Steering Committee of SCCAT.

NOTE: For purposes of estimating costs, assume:
• Eight full-day SCCAT meetings per year; all in San Diego County
• Meetings of the Steering Committee of SCCAT will be part of the SCCAT

meetings
• Four full day SCCAT Technical Committee meetings per year; all at UC Davis

B. Coordination with the Steering Committee of SCCAT
Contractor shall coordinate with members of the Steering Committee of SCCAT
through phone calls, Email , and meetings, as needed.  Topics may include, but are not
limited to, specific guidance on issues that arise between SCCAT meetings, such as
response to new or unusual C. taxifolia findings, community relations, etc.  If /when
C. taxifolia is found a substantial distance away from previously identified patches,
Contractor shall so notify the Steering Committee of SCCAT via Email as soon as
possible and no later than 24 hours after the C. taxifolia is found.

C.  Field crew meetings and coordination for purposes of directing activities
Contractor shall conduct regular internal coordination meetings with its field teams to
ensure appropriate distribution of effort and to ensure that field information is
effectively collected for transmittal to SCCAT.

D. Coordination with users of Agua Hedionda Lagoon and other eradication sites
Contractor shall provide all necessary support for efforts to coordinate eradication
activities with activities of users of Agua Hedionda Lagoon, following guidelines set
forth in the “ Interim Management Plan to Facilit ate the Agua Hedionda Lagoon
Caulerpa taxifolia Eradication Program” (IMP).  This task includes maintenance of
at least four informational signs posted at various points around the lagoon, weekly
posting of work schedules at each of these signs, maintenance of a recorded message
on a dedicated phone line providing daily updates on the location of the working
eradication team, participation in public workshops with the lagoon users,
communication and coordination with lagoon users and City of Carlsbad staff, and
attendance at and preparation of presentations for Carlsbad City Council meetings as
necessary to fulfill t he reporting needs of the IMP.  Contractor shall also be available
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to provide non-law enforcement support to enforcement agencies such as the
Carlsbad Police Department and CDFG, which may include preparation of maps or
presentation materials, field meetings, and boat and diver support associated with
signage or placement of navigational buoys.

Contractor shall also coordinate with users of Huntington Harbour and/or other as yet
unidentified C. taxifolia infestation sites, as directed by the Steering Committee of
SCCAT.  Because each infestation site poses a unique combination of circumstances,
different coordination measures may be used at different sites, after consultation with
and as directed by the Steering Committee of SCCAT.

NOTE: For purposes of estimating costs, assume twelve three-hour meetings per
year; nine in San Diego County, three in Orange County.

E. Public outreach and meeting support
Contractor shall provide outreach and support for outreach, as directed by the
Steering Committee of SCCAT.  This task includes presentations to the public,
decision makers, target outreach groups; preparation of maps and graphics for
SCCAT; participation in SCCAT Outreach Committee meetings; information
gathering and compilation of materials for scientific review panels and conferences;
and other tasks as directed by the Steering Committee of SCCAT.  Contractor shall
also maintain an existing public outreach website that provides up-to-date maps of
surveill ance and eradication efforts, and allows on-line reporting of sightings and
non-sightings.

NOTE: For purposes of estimating costs, assume twelve three-hour meetings per
year; nine in San Diego County, three in Orange County.

F. Permits, li censes, and reporting requirements
Contractor shall obtain, maintain, and comply with all permits, li censes, and reporting
requirements necessary to carry out the work described in this RFP.  These include
but may not be limited to: 1) City of Carlsbad permits for all vessels used by
Contractor in Agua Hedionda Lagoon; 2) C. taxifolia research and possession permit,
and; 3) Cali fornia State Pesticide Applicator’s License for application of chlorine.

Task 2: Survey and Mapping
This task consists of f ield surveill ance for C. taxifolia and mapping of C. taxifolia and the
survey effort.  The task requires careful attention to field safety, coordination and
communication with users in the area, and effectiveness of surveys.  Different survey
techniques may be required in response to specific survey needs.  Survey methods shall
be modified as directed by the Steering Committee of SCCAT.
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A. Field surveys
Contractor shall conduct quarterly surveys for C. taxifolia in Agua Hedionda Lagoon
and Huntington Harbour, unless directed otherwise by the Steering Committee of
SCCAT.  Survey schedules may need to be adjusted due to various environmental
factors (such as poor visibility or closures due to contaminated water) or interference
by vessel traffic.

Contractor shall conduct surveys so as to ensure systematic and effective searches of
the survey area and so as to enable collection of all necessary data.  Contractor shall
conduct surveys using the methodology and procedures outlined in the following two
paragraphs, unless directed otherwise by the Steering Committee of SCCAT.

Surveys in Agua Hedionda Lagoon shall be conducted with SCUBA divers
swimming lines spaced no more than 1-m apart.  The present approach for conducting
surveys in Agua Hedionda Lagoon includes positioning transect lines (weighted rope)
along the bottom of the survey area, to aid in guiding divers.  With the aid of a real-
time differential GPS, parallel transects are placed 10 m (32.8 ft) apart.  Five divers
first swim one side and then the other side of each transect line, while maintaining
diver-to-diver spacing of 1-m (3.28 ft) using a 5-m (16.4 ft) length of rope.
Contractor shall place lines so as to ensure complete coverage of all three basins of
Agua Hedionda Lagoon (approximately 256 acres).  Approximately 643 miles of
diver transect lines must be covered at Agua Hedionda Lagoon during each survey.

Surveys in Huntington Harbour shall also be conducted with SCUBA divers
swimming lines spaced no more than 1-m apart.  The infestation area in Huntington
Harbour is approximately 8 acres.

Contractor shall conduct additional surveys or limited (reduced coverage area)
surveys in Agua Hedionda Lagoon and/or Huntington Harbour, as directed by the
Steering Committee of SCCAT.

Contractor shall also conduct surveys at other locations, as directed by the Steering
Committee of SCCAT.  Survey methods appropriate to each location shall be used,
after consultation with and as directed by the Steering Committee of SCCAT.

NOTE: For purposes of estimating costs, assume four complete surveys of Agua
Hedionda Lagoon per year and four complete surveys of the C. taxifolia infestation
area at Huntington Harbour per year.

B. Survey vessel markings and safety
To effectively warn users of where eradication activities are taking place, all vessels
used by Contractor in eradication activities shall be equipped with and use flashing
lights and prominent dive flags.  When survey work requires zone closures,
Contractor shall daily deploy and retrieve large conspicuous floats to indicate relevant
zone boundaries.  Contractor personnel on vessels must be prepared to and be able to
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communicate with lagoon users about the current zone closures and restrictions on
use (e.g., wake heights, fishing, anchoring, access, etc.) as necessary.

C. Documentation of C. taxifolia found
Contractor shall document the location and amount of all C. taxifolia found, in
accordance with directives of the Steering Committee of SCCAT.  This may include
observations, measurements, photographs, underwater video footage, GPS recording,
and GIS mapping.

NOTE: For purposes of estimating costs, assume finding one 10-square meter patch
and one 1-square meter patch of C. taxifolia per year in Agua Hedionda Lagoon and
one 0.5-square meter patch and one 0.1-square meter patch of C. taxifolia per year in
Huntington Harbour.

D. Mapping
Contractor shall map and document survey efforts with ArcView mapping
software.  Documentation shall include a database of way points used in determining
transect lines, a mapped representation of all transect lines surveyed, the position of
any found C. taxifolia, and the position of tarps used in the treatment of found C.
taxifolia.  Generally, mapping of C. taxifolia and tarps is achieved by the placement
of buoys.  Marker buoys are then mapped by use of dGPS and ArcView.

NOTE: For purposes of estimating costs, assume finding one 10-square meter patch
and one 1-square meter patch of C. taxifolia per year in Agua Hedionda Lagoon and
one 0.5-square meter patch and one 0.1-square meter patch of C. taxifolia per year in
Huntington Harbour.

E. Survey Procedure Quality Assurance / Quality Control
     Contractor shall, in coordination with the Steering Committee of SCCAT, develop and
     implement protocols for ensuring that survey procedures produce satisfactory results.

Task 3: Treatment
Treatment includes all measures necessary to contain and kill C. taxifolia where it is
found. Treatment includes implementation of temporary closures around infested areas to
accommodate treatment, covering or removing patches, application of chlorine within
treatment areas, and subsequent inspection and maintenance of treatment sites to ensure
containment and adequate treatment dosages.  Any found C. taxifolia shall be treated
within 48 hours of when it is found except where large areas of infestation are found or
large numbers of patches are found, in which cases treatment may extend for a longer
period of time.  In cases where something unusual arises that may require alternative
treatment procedures, Contractor shall consult with the Steering Committee of SCCAT,
as soon as feasible, but no later than 24 hours after C. taxifolia is found.

Specific measures to be conducted under this task include, but are not limited to:
A. Installation, maintenance, and removal of surface safety monuments or closures

associated with treatment actions;
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B. Construction of any necessary treatment control grids and monuments;
C. Completion of treatment area specific searches that occur prior to treatment;
D. All work associated with treating C. taxifolia including preparation of on-site

materials, placing containment tarps, and chlorination;
E. All field documentation of treatment actions;
F. Treatment efficacy inspections and sampling;
G. Any secondary treatment or re-treatment required;
H. All treatment area maintenance including any off-gassing, tarp repairs, and

reinforcement;

The primary method of treatment in use at the known infestation sites includes covering
each identified patch with an impermeable 20mil black PVC tarp.  Prior to placement of
the tarp, 1-inch diameter solid chlorine tablets are placed in the area to be tarped, evenly
distributed at a density of 10 tablets per square foot.  After placement of the chlorine
tablets, the tarp is secured by positioning sandbags along the entire perimeter of the tarp
and in a less dense array across the top of the tarp to minimize ballooning and to further
secure the tarp.  Alternative treatments, including injection of liquid chlorine and hand
picking, may also be used where specific conditions warrant, as directed by the Steering
Committee of SCCAT.  Tarps are left in place to discourage re-growth of any viable
material that may remain in the sediment.  Tarps are mapped with the same methods used
to map C. taxifolia.

This task also includes treatment procedure quality assurance / quality control.
Contractor shall, in coordination with the Steering Committee of SCCAT, develop and
implement protocols for ensuring that treatment procedures produce satisfactory results.

Treatment techniques may be adjusted, as required, in response to specific treatment
needs.  Treatment methods shall be modified, as directed by the Steering Committee of
SCCAT.

NOTE: For purposes of estimating costs, assume finding one 10-square meter patch and
one 1-square meter patch of C. taxifolia per year in Agua Hedionda Lagoon and one 0.5-
square meter patch and one 0.1-square meter patch of C. taxifolia per year in Huntington
Harbour.

Task 4: Eradication Program Research and Development
Since techniques for finding and treating C. taxifolia are new, it is important to continue
to explore other survey and treatment techniques, as has occurred since inception of the
Southern California C. taxifolia eradication program.  Contractor shall continue testing
new tools, examining efficacy of treatment and survey techniques, evaluating different
techniques, and exploring widely varying approaches to differing aspects of the
eradication effort and shall provide resulting information and recommendations to the
Steering Committee of SCCAT.  As directed by the Steering Committee of SCCAT,
Contractor shall pursue promising methods through more rigorous testing.  Research and
development shall be coordinated with the Technical Advisory Committee of SCCAT
under the direction of the Steering Committee of SCCAT.  This task includes
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maintenance of C. taxifolia cultures obtained from field collection and coordination with
permitted scientists wishing to obtain C. taxifolia for research.

Task 5: Data Collection, Management, and Analysis
Contractor shall collect, manage, and analyze data, including photographs and videotape,
as necessary to characterize the results and effects of survey and treatment work.  During
both survey and treatment work, Contractor shall continuously collect and manage such
data, including data necessary to assess the success of C. taxifolia treatments as well as
other effects of such treatments.  This may include data that may be needed for adaptive
management purposes or for future environmental impact review, as well as for
preparation of maps and tables for planning, presentation, and reporting purposes.  This
task includes data verification, validation, and quali ty control / quali ty assurance.  This
task also includes backing up of data.  This task also includes preparation of various data
analyses and summary outputs to support SCCAT communication needs.  This includes
compili ng data and assembling tables, graphs, graphics, photos, and summary material
for the quarterly and annual reports described under Task 6 (below), as well as for
research and presentations to be made by others, as directed by the Steering Committee
of SCCAT.  Raw data from notebooks and daily logs of observations and other such
records shall be made available upon request of the Steering Committee of SCCAT.

Task 6: Reporting
Contractor shall provide written reports as described below, as well as any other
supplemental reports and additional reports specified by the Steering Committee of
SCCAT.  The format of and the information included in these reports shall be subject to
approval by the Steering Committee of SCCAT.

• Twice-monthly status reports – Each month, Contractor shall prepare and distribute
via Email to the Steering Committee of SCCAT (and others specified by the Steering
Committee of SCCAT) two brief reports summarizing field work completed and
planned.  One report shall cover the first fifteen days of the month; the other report
shall cover the remainder of the month.  These reports shall be provided within five
days of the end of the reporting period.  These reports are intended to keep the
Steering Committee of SCCAT up-to-date on the latest developments in the field,
including identification of the areas surveyed and the amount C. taxifolia found.
Reports shall i nclude a brief summary of f indings, issues, and planned activities in the
coming weeks.  The reports need not include detailed data analyses or graphic
support.  However, either or both may be included if deemed necessary to
communicate information clearly.

• Quarterly Program Reports – Contractor shall prepare quarterly status reports
summarizing all surveill ance and eradication work in the reporting period, including
such work conducted pursuant to other contracts.  These reports shall i nclude data
analyses and presentation of results in the form of tables, figures, and maps.  These
reports shall i nclude a description of any testing of new methods and/or any research
undertaken and any preliminary results.  These reports will also summarize any
changes in protocols and any recommendations for future changes.  These reports
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shall also summarize expenditures during the reporting period, and anticipated
expenditures for the next quarterly reporting period.  Draft versions of these reports
shall be prepared for review and comment by the Steering Committee of SCCAT.
Final versions of these reports shall be prepared as directed by the Steering
Committee of SCCAT.  The final version of these reports shall be produced in both
hard-copy and electronic format, suitable for posting on an internet web-site.

• Annual Program Report – Contractor shall prepare annual reports, and review and
update the plan (a.k.a, Rapid Response Plan) for response to C. taxifolia infestations
in Cali fornia.  (This plan currently consists of the “Revised Eradication Plan for
Caulerpa taxifolia in Cali fornia: Surveill ance, Eradication, and Current Status”
[November 2001]).  The annual reports shall i ncorporate information presented in the
quarterly reports and shall also present a comprehensive status report on the program
efforts to date.  The annual reports shall present information on all eradication,
outreach, surveill ance, and research efforts conducted over the preceding year,
provide summary information on the efforts, and provide a summary of program
resources expended on each of the efforts undertaken.  The annual program report
shall i nclude a review and update of the Rapid Response Plan. Draft versions of these
reports shall be prepared for review and comment by the Steering Committee of
SCCAT.  Final versions of these reports shall be prepared as directed by the Steering
Committee of SCCAT.  The final version of these reports shall be produced in both
hard-copy and electronic format, suitable for posting on an internet web-site.

Task 7: Other Duties as Directed
Contractor shall carry out other duties as directed by the Steering Committee of SCCAT.
This may include work at locations and sites where C. taxifolia has yet to be reported.
This task is intended to provide the Steering Committee of SCCAT, acting as the
manager of the C. taxifolia surveill ance and eradication program, with the flexibili ty
necessary to respond promptly to presently unforeseen circumstances.  Since the first
infestation of C. taxifolia was found in Cali fornia and SCCAT was convened, the
response program has continued to develop and evolve.  It has included considerable
applied research, coordination with experts elsewhere in the world, and an adaptive
approach to implementation.  Based on past experience, there may be numerous
occasions when unforeseen needs arise which would require Contractor to respond to
directives of the Steering Committee of SCCAT in order to facilit ate the eradication of C.
taxifolia.

NOTE: For purposes of estimating costs, assume 10% of the total annual project budget
will be devoted to this task.

Task 8: Administration
This task covers work conducted in managing contractual and accounting obligations.
This includes providing a comprehensive billi ng summary, with out-of-money date
projections, for review at each SCCAT meeting.

###################


